STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 01/ 06 IN LOS ANGELES COUNTY I N 06/ 05/ 06
CONTRACT NUMBER 07-4J6904 LOS ANGELES AT VI RG L AVENUE CONTRACT CODE 'G '
LOCATI ON 07-LA-101-3.9/4.1 UNDERCRGCSSI NG 25 CONTRACT | TEMS

RECONSTRUCT DEPRESSED PAVEMENT FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HA22 320, 000 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF Bl DDERS 3 ENG NEERS EST 251, 650. 00 AMOUNT UNDER 10, 903. 00 PERCENT UNDER EST 4. 33
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 240, 747. 00 1 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 288, 127. 00 3 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
3 517, 355. 00 2 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157 BID IS OVER SBP

ORANGE CA 92868 PREFERENCE LIM TS



07-436904
07-LA-101-3
06/ 01/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 05/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
VEST COVI NA CA

STRI PI NG



07-436904
07-LA-101-3 SUMMARY OF
06/ 01/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 3
06/ 05/ 06

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
WEST COVI NA CA

WARD AND ASSOCI ATES
CASTRO VALLEY CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

STRI PI NG

WATER POLLUTI ON CONTRCL PROGRAM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR COVPANY
WEST COVI NA CA

ITEMS 5, 7, 10, 11 AND 19 THRU 25 ( PARTI AL)



07-436904 Bl D245

07-LA-101-3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
06/ 01/ 06 06/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
5 (S) 120161 TEMPORARY TRAFFI C STRI PE M 1, 480 1.10 1, 628. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 12 50. 00 600. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 790 5. 60 4, 424. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 105. 00 18, 900. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4, 900. 00
10 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 510 2.20 3, 322. 00
11 (S) 150722 REMOVE PAVEMENT MARKER EA 790 1.20 948. 00
12 190101 ROADWAY EXCAVATI ON VB 390 115. 00 44, 850. 00
13 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 172 115. 00 19, 780. 00
14 260301 CLASS 3 AGGREGATE BASE VB 84 115. 00 9, 660. 00
15 280000 LEAN CONCRETE BASE VB 58 280. 00 16, 240. 00
16 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 53 355. 00 18, 815. 00
17 681990 FI LTER FABRI C M2 280 5.00 1, 400. 00
18 731501 M NOR CONCRETE ( CURB) VB 16 900. 00 14, 400. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 6. 00 1, 140. 00
20 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 180 6. 00 1, 080. 00
(BROKEN 3.66 M- 0.92 M
21 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 500 2.40 1, 200. 00
(BROKEN 10.98 M - 3.66 M
22 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 600 1. 40 840. 00
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 560 3.00 1, 680. 00
24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 240 6. 00 1, 440. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00 25, 000. 00

TOTAL 240, 747. 00



07-436904 Bl D245

07-LA-101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 01/ 06 06/ 05/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 150. 00 1150. 00 1, 000. 00 1000. 00
2 4,000. 00 4000. 00 500. 00 500. 00
3 9, 500. 00 9500. 00 21, 500. 00 21500. 00
4 55, 500. 00 55500. 00 45, 700. 00 45700. 00
5 3.50 5180. 00 1.50 2220. 00
6 50. 50 606. 00 100. 00 1200. 00
7 6. 00 4740. 00 7.00 5530. 00
8 150. 00 27000. 00 300. 00 54000. 00
9 230. 00 3220. 00 800. 00 11200. 00
10 6. 50 9815. 00 3. 00 4530. 00
11 1.50 1185. 00 1.50 1185. 00
12 100. 00 39000. 00 325. 00 126750. 00
13 108. 00 18576. 00 350. 00 60200. 00
14 215. 00 18060. 00 350. 00 29400. 00
15 326. 00 18908. 00 450. 00 26100. 00
16 564. 00 29892. 00 1, 100. 00 58300. 00
17 13.50 3780. 00 15. 00 4200. 00
18 940. 00 15040. 00 1, 000. 00 16000. 00
19 7.00 1330. 00 6. 00 1140. 00
20 5.50 990. 00 5.00 900. 00
21 2.75 1375. 00 3.00 1500. 00
22 1.50 900. 00 1.50 900. 00
23 3.25 1820. 00 3.50 1960. 00
24 6. 50 1560. 00 6. 00 1440. 00
25 15, 000. 00 15000. 00 40, 000. 00 40000. 00
TOT 288, 127. 00 517, 355. 00



